
DETAILED ESTIMATE OF RRST COST

ACCOUNT UNIT AMOUNT CONTINGENCY
NUMBER rrEM QUANTITY UNIT PRICE $ $ $ * % * REASON

Effective Price Level (EPL) 1-OCT-99

INDEX 1

01~ LANDS AND DAMAGES - FEDERAL

01~ SUNK COSTS 1 JOB LS 15,000
0123~ CONSTRUCTION CONTRACT(S) DOCUMNTS
01200301 Real Estate Supplement/Plan 6,480 400 6.2 -
01200302 Gross Appraisal/Report 2,240 100 4.5 -
01200303 Prelim Real Estate Acquistn Maps 1,200 100 8.3 -
01200305 Prelim Attys Opinion of Compnsbl 5,240 300 5.7 -
01200307 All Other Real Estate Analy/Docs 6,000 400 6.7 -

012303- Real Estate Analysis Documents
01230301 Real Estate Planning Documents 2,340 400 17.1 -
01230312 Real Estate PmjctRelatd AdminDoc 500 100 20.0 -
01230317 Real Estate LERRD Crediting Docs 8,000 1,200 15.0 -

Subtotal, Construction Costs: $ 47,000
Contingencies @ average of -6.4 % +/- * $ 3,000 A

01 ~ LANDS AND DAMAGES - FEDERAL TOTAL: $ 50,000

01~ LANDS AND DAMAGES - NONFEDERAL

0123~ CONSTRUCTION CONTRACT(S) DOCUMNTS
01230301 Real Estate Planning Documents 5,000 1,500 30.0 -
01230302 Real Estate Acquisition Documnts 40,000 12,000 30.0 -
01230303 Real Estate Condemnatn Documnts 25,000 7,500 30.0 -
01230305 Real Estate Appraisal Documents 12,000 3,600 30.0 -
01230307 Real Estate Rts of Entry/rempPermt 5,000 1,500 30.0 -
01230315 Real Estate Payment Documents 529,000 127,900 24.2 -

Subtotal, Construction Costs: $ 616,000
Contingencies @ average of 25.0 % +/-" $ 154,000 A

01~ LANDS AND DAMAGES - NONFEDERAL TOTAL: $ 770,000

06~ FISH AND WILDLIFE FACILITIES
0603--- WILDLIFE FACILITIES AND SANCTUARIES
06030902 Site Work

Prospect Is. Sitework
Mobilization & De-Mobilization 2 EA 62,500 125,000 20,000 16.0 -
Grubbing & Clearing (Mowing) 1 JOB LS 59,400 9,000 15.2 -
Site Sun/eys & Staking 1 JOB LS 49,975 7,000 14.0 -
Top Soil Stdp & Stockpile 203,000 CY 2.00 406,000 61,000 15.0 -
Island/Bench Excavation 375,000 CY 2.10 787,500 120,500 15.3 -
Impermeable Geomembrane 60,000 SY 9.25 555,000 83,000 15.0 -
Breaches Excavation (2 EA - 300 LF) 30,000 CY 2.15 64,500 10,000 15.5 -
Breaches Stone Protection 2,500 TON 37.25 93,125 14,000 15.0 -

’ . Subtotal, Construction Costs: $ 2,140,500
Contingencies @ average of 15.2 % +/-" $ 324,500 A

06030902 Site Work TOTAL: $ 2,465,000

03030903

Detailed Plan 1 JOB LS 20,000 . 3,000 15.0 -
Mobilization 1 JOB LS 45,000 6,800 15.1 -
Ripairan Plan ’B" Propagation 22 AC 1,250 27,500 4,100 14.9 -
Hed~icide Application 1 JOB LS 55,500 8,300 15.0 -
Site Preparation Mowing (62 AC.) 1 JOB LS 18,700 2,800 15.0 -
Sign Construction & Installation 20 EA 330 6,600 1,000 15.2 -
Breach Signs,4’X6’ - "DANGER" 2 EA 1,700 3,400 500 14.7 -
Planting Area Layout 1 JOB LS 15,800 2,400 15.2 -
U.ve Plants/Plugs Collecting 61,000 EA 0.85 51,850 7,800 15.0 -
Live Plants/Plugs - Installation 61,000 EA 3.40 207,400 31,100 15.0 -
Pole Cuffing Collection 6,000 EA 1.30 7,800 1,200 15.4 -
Pole Cuffing - Installation 6,000 EA 5.10 30,600 4,600 15.0 -
Cover Crop Seeding 60 AC 410 24,600 3,700 15.0 -
Ripiaran Plant Install. &Im 22 AC 13,900 305,800 45,900 15.0 -
As Built.Records 1 JOB . LS 33,000 5,000 : 15.2 -
3 Year Maint. (emergent 28 AC) 2 EA 32,500 65,000 9,800 15.1 -
3 YR. Ripadan Maintenance 1 JOB LS 199,150 29,900 15.0 -
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DETAILED ESTIMATE OF FIRST COST(Cont’d)

ACCOUNT UNIT AMOUNT CONTINGENCY
NUMBER ITEM QUANTITY UNIT PRICE $ $ $ * % * REASON

Effective Price Level (EPL) I.OCT-99

Mainto Monitor & Report - 3 YR. 1 JOB LS 69,900 10,500 15.0 -
Field Inspections 6 EA 3,500 21,000 3,200 15.2 -
Final Cleanup 1 JOB LS 15,200 2,300 15.1 -
Final Walk-Thru/Inspection 1 JOB LS 6,200 900 14.5 -

Subtotal, Construction Costs: $ 1,230,000
Contingencies @ average of 15.0 % +/-* $ 185,000 A

06030903 Revegetation TOTAL: $ 1,415,000

0603-- WILDLIFE FACILITIES AND SANCTUARIES

18---- CULTURAL RESOURCE PRESERVATION

Identification, Data Analysis and Reports 1 JOB LS 36,000 4,000 11.1 -

Subtotal, Construction Costs: $ 36,000
Contingencies @ average of 1"1.1% +/- * $ 4,000 A

18~ CULTURAL RESOURCE PRESERVATION TOTAL: $ 40,000

30----- PLANNING, ENGINEERING & DESIGN
3023-- CONSTRUCTION CONTRACTS(S) DOCUMNTS
302301- Plans and Specifications (P&S) 8.6% 1 JOB LS 290,000 50,000 17.2 -

Subtotal, Construction Costs: $ 290,000
Contingencies @ average of 17.2 % +/- * $ 50,000 A

3001R PED PRIOR 1 OCT 98 585,000

30---- PLANNING, ENGINEERING & DESIGN TOTAL: $      925,000

31~ CONSTRUCTION MANAGEMENT ( S & I )
3123-- CONSTRUCTION CONTRACTS
312311- Supervision and Administration 8.2% 1 JOB LS 280,000 40,000 14.3 -

Subtotal, Construction Costs: $ 280,000
Contingencies @ average of 14.3 % +/-* $ 40,000 A

31~ CONSTRUCTION MANAGEMENT ( S & I ) TOTAL: $ 320,000

NON-FEDERAL

30----- PLANNING, ENGINEERING & DESIGN

3023m CONSTRUCTION CONTRACTS(S) DOCUMNTS 1 JOB LS 0 " 0 0.0 -

Subtotal, Construction Costs: $ 0
Contingencies @ average of 0.0 % +/-* $ 0 A

3023-- CONSTRUCTION CONTRACTS(S) DOCUMNTS TOTAL~ $ 0

31~ CONSTRUCTION MANAGEMENT ( S & I )

312311 - Supervision and Administration 1 JOB LS 0 0 0.0

Subtotal, Construction Costs: $ 0
Contingencies @ average of 0.0 % +/- * $ 0 A

31~ CONSTRUCTION MANAGEMENT ( S & I ) TOTAL: $ 0
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