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Cost Estimate Breakdown
Alternative C

Rangeof Capital Cost
($1,O00,O00s)

I. Demand Management Elements 900 to 1,7001~

¯ Drought Period Ag Land Fallowing~
¯ Permanent Ag Land Retiremen0
¯ Urban water conservation beyond BMPs2

¯ Ag water conservation beyond EWMPs2

¯ Reclamation2

2. Through Delta Channel Capacity Improvements 80 to 150

3. Isolated Conveyance Facility 950 to 1,275

4. Surface Storage 1,150 to 2,1503
0.5 to 1.0 mafoffstream North of Delta
0.5 to 1.0 mar offstream South of Delta

5. Conjunctive Use & GW Banking 50 to 75

6. Water Quality Actions 250 to 450~

¯ Dilution of San Joaquin River Drainage
- ¯ Construct wetlands to treat Ag Drainage
¯ Manage urban stormwater rtmoffz
¯ Manage mine drainage2 (local agency

contributions to offset NPDES requirements)

Programs can be designed to have internally generated financing after initial "seed
money," generally internal to individual water Districts.

Programs funded in large part by local agencies.

Portions of offstream storage can be designed to be partly dedicated (and may be cost
allocated) to ecosystem quality.
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7. Bay & Delta Habitat Restoration 850 to 1,6004

¯ Habitat restoration in Bay and Delta
¯ San Joaquin River Improvements4
¯ Obtain .Water for the Environment~
¯ Fish Passage Improvements4
¯ Real Time Monitoring of Fish Migration4
¯ Fish Screens on Diversions4
¯ Store Water for the Environment~

8. Upper Sacramento River Restoration 350 to 7004

9. Levee and Channel Work 1,070 to 2,0005

¯ Critical levee stabilization
¯ Levee maintenance funding
¯ Emergency response funding

Total $5,650 to 10,100

Note: Work is "in-progress" to allocate costs between ecosystem restoration, water
supply, water quality, and levee and channel work. In the case of the first three resources
identified above, cost allocations may be a function of the adopted operational criteria.

Programs have funding sources outside the CALFED Bay-Delta Program. (CVPIA,
SJRMP, SB 1086, other on-going programs, etc.)

Approximately 50 to 65% of levee and channel work costs are related to habitat
restoration actions asociated with the levee stabilization work.
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