
Table 2a

FISH PASSAGEIMPROVEMENT PROJECT AT RED BLUFF DIVERSION DAM- Phase II
¯ B_u~g.e.t Br.ea..k_~°wn._’...C.AL.FE.D..~,~ .ND~_O..N.L.Y ....................................................... i .............

Direct Direct Material and Miscellaneous Overhead
Labor Salary and Service Acquisition and other and Indirect

Task Hours Benefits Contracts Costs Direct Costs Costs Total Costs

Task 1 0 - $400,000 - - $400,000
Task 2 0 - 30,000 - - 30,000
Task 3 0 - 20,000 .... 20,000
Task 4 0 - 450,000 - 450,000
Task 5 0 ....
Task 6 0 - 10,000 - - 10,000
Task7 -_.

|

TOTALS 0 - $1,000,000 - - $1,000,000 ILl


